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SECTION 1
PURPOSE OF REQUEST

The Statement of  Qualification (SOQ) shall respond to each item noted below, within the specific format described.  
Please limit response information to relevant information only.  Supplemental brochure information will not be 
accepted and may result in disqualification of  submitting firm.  All proposals shall be submitted in the following 
format:

1. COVER LETTER/LETTER OF INTEREST

Please include the name of  your firm, address, telephone number, fax number, email address, home page 
URL, type of  firm (i.e. corporation), applicable California Registration Number(s) and the name of  the 
Principal to contact.  The letter must be signed by the representative of  the firm with the authorization to 
bind the firm by contract. (maximum of  two (2) pages)

2. FIRM ORGANIZATION AND STAFFING METHODOLOGY

Please provide a brief  history of  your firm, including the following information:

FIRM ORGANIZATION

• Scope of  engineering services typically provided or offered by the your Firm; please include a 
summary of  the Firm’s history. 

• Prior experience as engineer of  record for public agency public works projects and related projects, 
including a general description of  the scope of  services provided for each contract. 

• Services as an engineer for other schools, the City of  Salinas, Monterey Salinas Transit authority  
(MST) or other public entity civil projects.

• Experience of  the Firm’s principals and employees who are licensed Engineers and have previous 
experience with school projects, the City of  Salinas, Monterey Salinas Transit authority  (MST) 
or other public entity projects.

        

STAFFING AND METHODOLOGY

• Address the extent to which the Owner will be permitted to request specific staff  personnel to 
provide or perform all or portions of  the Basic Services.

• Describe the your Firm’s commitment of  staff  for specific Basic Services for the Project.
• Describe the manner in which each of  the Phases of  the Basic Services will be completed for the 

Project.
• Generally describe the approaches taken by the your Firm relative to recommendations of  value 

engineering of  the Design Documents so that: (a) the Construction Costs of  the Project are within 
the Construction Budget established for the Project; or (b) operational/use costs are minimized. 

• Generally describe approaches taken to prepare estimates of  Construction Costs for the Project, 
including whether estimating services are typically completed by the your Firm’s staff  or by an 
outside consultant.

• Generally describe the quality control measures of  the your Firm and each Design Consultant  
you’ve identified to ensure that the Design Documents for the Project conform with the design 
intent and other requirements established by the Owner and to minimize the extent of  errors/
omissions in the Design Documents.
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EXHIBIT “B” 
SCOPE OF WORK

CITY SIDEWALK WORK

As part of  Hartnell College’s EIR mitigation they are responsible to replace sidewalk, as needed, around the main 
campus.  The engineering firm will be expected to work with the District consultants, the City of  Salinas standards,  
City of  Salinas staff, Monterey Salinas Transit authority  (MST) standards and staff  for approval of  the plans.  
This Phase of  the work will included a bus turnout on Alisal St. in front of  the existing Hartnell PE Gym.

Below is the anticipated design schedule:

Issue NTP   April 7, 2010
Design Period   April 8, 2010 - May 7, 2010
Issue Plans to City  May 10, 2010 - June 1, 2010
Bid Period   June 2, 2010 - June 24, 2010
Start of  Construction   July 2010

CAMPUS INFRASTRUCTURE

The anticipate project will include implementing plans and specifications for the installation of  isolator shut-off  
valves for both water and gas to the following building on the Hartnell College main campus:

CAB
Aux Gym
Main Gym
VAF
PA
Child Development
Merrill Hall
Maintenance
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SECTION 2
SELECTION PROCESS & CRITERIA

All Statements of  Qualifications (SOQ) received by the specified deadline will be reviewed by the Hartnell 
Community College District for content, completeness, experience and qualifications.  After those firms deemed the 
most qualified are selected, further evaluation may or may not occur by a committee.

The District may also contact references and client lists provided by the firm selected to be reviewed by the 
committee.

The Hartnell Community College District reserves the right to select the SOQ which, in its sole judgment, best 
meets the needs of  the District.

SELECTION CRITERIA

A. Responsiveness to Request for SOQ – extent and depth of  response.

B. Professional reputation of  firm

C. Satisfaction of  current/prior clients (References).

D. School, City, Transit Authorities and infrastructure design experience including recent processing of  plans 

through a public entity.

E. Accuracy of  firm’s cost estimate history and ability to design within budget and implement cost saving 

procedures.

F. Proven experience related to project management responsibilities and ability to work as a team with 

contractors, construction managers and various district personnel.

G. Ability to deliver effective engineering services working under successive deadlines and schedule constraints.
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